
Work Order (Bid Form)

WO/15015SE-4095/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Site Built Home
Pre-1978  Lead Safe Weatherization Protocol Apply

COMMENT

Company Name & License Number:

Contractor's Signature:

NAAudit Name:

CLIENT INFORMATION

McMinn

15015SE-4095

Alt. Client ID:

Client Name: Address:

Client ID: ,    

AGENCY INFORMATION

aramsey@sethra.us

Southeast Tennessee Human Resource Agency (423) 949-2191

(423) 949-4023312 Resource Rd.

Agency Phone:Agency:

Email Address:

Fax:Address:

Dunlap, TN   37327

amerispechome20@bellsouth.net

Gaskins, Glenn Work Phone:Agency Contact:

Email Address:

(865) 679-8303Cell Phone:
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Version 8.6.0

DOE Weatherization Assistant
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Measures

Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 1. Weatherstrip D1 & D2 Doors. Adjust for tight fit. 
2. Seal and repair small hole at wall in Laundry.
3. Seal at dryer vent pipe through floor.
4. Seal all plumbing fixtures through floor.
5. Duct Sealiing - Average pressure reading at each of 7 duct registers was 
15. Mastic seal with fabric all duct boots. Caulk and seal at register 
connections to floor. Inspect all branch lines for damage/holes prior to 
insulating. Mastic seal with fabric at tab connections to trunk line. Insure tight 
fit of band connections of flex duct to metal connectors. 
6. Return had a pressure reading of 12.5. Caulk and mastic seal at return 
box. Seal at flex return pipe connection.

Components Inspected

#

1

Infiltration Reduction10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

2

DHW Pipe Insulation

Includes labor cost. All 
corners must be cut 
properly. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

DHW Pipe Insulation3 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Floor Ins. R-19 CS1-Rear

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install R19 Fiberglass Batts. 2x6 joists, 24"oc. 
418 sq ft.

Components Inspected

#

3

Floor Insulation  - 
Fiberglass Batts - R-19

1 418SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Floor Ins. R-19 CS2-Front

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Insullate with R19 fiberglass batts. 2x6 joists. 16"oc. 685 sq ft.

Components Inspected

#

4

Floor Insulation  - 
Fiberglass Batts - R-19

1 685SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

5

DHW Tank Insulation

Includes labor cost. R-10 
minimum. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 1EachHot Water Equip

DHW Tank Insulation2 1EachLabor

DHW Tank Insulation3 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Attic Ins. R-30 Attic

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install blown fiberglass to R30. Weatherstrip attic access. Install proper 
insulation dam. Follow specifications of Southeast Weatherization Field 
Guide. 
1103 sq ft.

Components Inspected

#

6

Attic Insulation  - Blown 
Fiberglass - R-30

1 1103SqFtInsulation

Added Misc Cost2 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Refer to Attachment A- Standards for Weatherization Materials and 
Southeast Field Guide.

Components Inspected

#

7

CO monitor

Refer to Attachment A- 
Standards for 
Weatherization Materials 
and Southeast Field 
Guide.

1 1EachHealth and Safety

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Practice Lead Safe Weatherization 

(Walls)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Home is pre-1978. Follow lead safe weatherization protocol. Contractor to 
follow requirements of EPA Lead -Based Paint Renovation, Repair and 
Painting. Contractor to adhere to 4 step requirements of WAP ARRA 10-20 
for determining need for presence of Certified Rennovator/Firm

Components Inspected

#

8

Equipment1 1EachHealth and Safety

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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